


**BHUSAWAL THERMAL POWER STATION
PROFORMA FOR PAYMENT AND DELIVERY SCHEDULE IN RESPECT OF SALE OF
COAL MILL REJECT THROUGH E-AUCTION**

LOT NO. 1:- 8,165 MT

Install No.	Qty. to be lifted In MT	Last date for payment without DPC	Last date for payment with DPC	Last date for lifting without GRC	Last date for lifting with GRC
1.	1000	30 th day	45 th day	60 th day	90 th day
2.	1000	37 th day	52 th day	67 th day	97 th day
3.	1000	44 th day	59 th day	74 th day	104 th day
4.	1000	51 st day	66 th day	81 st day	111 st day
5	1000	58 th day	73 th day	88 th day	118 th day
6	1000	65 th day	80 th day	95 th day	125 th day
7	1000	72 nd day	87 th day	102 nd day	132 nd day
8	1165	79 th day	94 th day	109 th day	139 th day



Executive Engineer (CPS/RP)
BTPS, Deepnagar.

LOT NO. 2: 28,798 MT

Install No.	Qty. to be lifted In MT	Last date for payment without DPC	Last date for payment with DPC	Last date for lifting without GRC	Last date for lifting with GRC
1.	2000	30 th day	45 th day	60 th day	90 th day
2.	2000	37 th day	52 th day	67 th day	97 th day
3.	2000	44 th day	59 th day	74 th day	104 th day
4.	2000	51 st day	66 th day	81 st day	111 st day
5.	2000	58 th day	73 th day	88 th day	118 th day
6.	2000	65 th day	80 th day	95 th day	125 th day
7.	2000	72 nd day	87 th day	102 nd day	132 nd day
8.	2000	79 th day	94 th day	109 th day	139 th day
9.	2000	86 th day	101 st day	116 th day	146 th day
10.	2000	93 rd day	108 th day	123 rd day	153 rd day
11.	2000	100 th day	115 th day	130 th day	160 th day
12.	2000	107 th day	122 nd day	137 th day	167 th day
13.	2000	114 th day	129 th day	144 th day	174 th day
14.	2000	121 st day	136 th day	151 st day	181 st day
15.	798	128 TH day	143 rd day	158 th day	188 th day

LOT NO. 3: 6,927 MT

Install No.	Qty. to be lifted In MT	Last date for payment without DPC	Last date for payment with DPC	Last date for lifting without GRC	Last date for lifting with GRC
1.	1000	30 th day	45 th day	60 th day	90 th day
2.	1000	37 th day	52 th day	67 th day	97 th day
3.	1000	44 th day	59 th day	74 th day	104 th day
4.	1000	51 st day	66 th day	81 st day	111 st day
5.	1000	58 th day	73 th day	88 th day	118 th day
6.	1000	65 th day	80 th day	95 th day	125 th day
7.	927	72 nd day	87 th day	102 nd day	132 nd day


 Executive Engineer (CPS/RP)
 BTPS, Deepnagar.

Instruction for bidder from MSPGCL, Bhusawal


1. Total Quantity to be disposed in 3 lots : 43,890 M.T. (Including 20% Qty. reserved for SSI Units)
2. Actual quantity of coal mill reject may vary to the extent of +/-5%

Coal Mill Reject Qty. in M.T. (Including 20% quantity for SSI Units)		CMR lifting Schedule	Maximum No. of weekly Installments for Delivery of CMR
Lot No.1	8,165	1000 M.T./week & last installment 1165 M.T. (Excluding Sunday)	7 Nos. 1000 MT & 1 No. 1165 MT
Lot No.2	28,798	2000 M.T./week & last installment 2798 M.T. (Excluding Sunday)	14 Nos. 2000MT & 1 No. 798MT
Lot No.3	6,927	1000 M.T./week & last installment 927 M.T. (Excluding Sunday)	6 Nos. 1000MT & 1 No. 927MT

3. Payment Schedule : Weekly advance payment for scheduled quantity against each lot to be lifted in next week should be paid in advance at the successful rate against each lot in e-auction.

4. Delivery Schedule : The delivery schedule is enclosed herewith for all the 3 lots individually from the date of issue of sale order. This excludes the monsoon period from 07.06.2015 to 30.09.2015. The payment & lifting of remaining CMR installments which falls after 06.06.2015 will be deferred & shall be started w.e.f. 01.10.2015. Delivery will be effective only receipt of payments of respective installments, as per delivery schedule.

5. D.D. shall be in favor of Chief Engineer (O&M), BTPS, Deepnagar. However, in case of DDs payable at any other location, the commission charges to be borne by the concerned participants.


Executive Engineer (CPS/RP)
BTPS, Deepnagar.