

# MAHARASHTRA STATE POWER GENERATION CO. LTD.

## STORES MANAGEMENT WING

Office of Dy. Chief Engineer (SM)  
HDIL Towers, A-Wing, 3<sup>rd</sup> Floor,  
A.K. Marg, Bandra (East),  
Mumbai – 400 051



TEL. : 022 – 2658 0367 / 2847/2424,  
FAX : 022 - 26582965  
EMAIL: gmsmdharavi@mahagenco.in  
gmsmdharavi@gmail.com

Ref.No. Dy. CE/SM/DC/CMR/Nashik/

00136

Date:

7 APR 2014

**BY Fax /e-Mail /Post**

26133600

To,  
M/s. Ashvin & Co.,  
B/314 Shyamkamal CHS, Agrawal Market, Ville Parle (E),  
Mumbai – 400057 Tel. 2610 7515.  
E mail: [ashvinauction@yahoo.co.in](mailto:ashvinauction@yahoo.co.in) /[info@ashvinauctioneers.com](mailto:info@ashvinauctioneers.com)  
Web Site : [www.ashvinauctioneers.com](http://www.ashvinauctioneers.com) Cell : 9820739509

Sub: Schedule of E-Auction for Coal Mill Reject lying at NTPS, Eklahare on  
dtd. 28.04.2014.

\*\*\*

Dear Sir,

The e-Auction of Coal Mill Reject lying at NTPS, Eklahare is scheduled on 28.04.2014. The details for lot wise Payment & Delivery Schedule of Nashik TPS is enclosed herewith. Prospective bidders can inspect the lots of CMR from 09.04.2014 to 25.04.2014 during office hours on working days.

| Sr. No. | Name of TPS     | Description of Material | Qty.  | Date of E-Auction |
|---------|-----------------|-------------------------|---|-------------------|
| 1       | NTPS , Eklahare | Coal Mill Reject        | Lot No. 1 – 10,000 MT*<br>Lot No. 2 – 10,000 MT*<br>Lot No. 3 - 10,000 MT*<br>*(20% Quantity is reserved for SSI unit). | 28.04.2014        |

Earnest Money Deposit – Lot No. 1 : Rs. 20,00,000/- (Rs. Twenty Lakhs).  
Lot No. 2 : Rs. 20,00,000/- (Rs. Twenty Lakhs).  
Lot No. 3 : Rs. 20,00,000/- (Rs. Twenty Lakhs).

This is for information and further needful action.

Thanking you,

Yours faithfully,

  
Dy. Chief Engineer (SM)

Encl: As above

Copy s. w. rs to:-

1. The Chief Engineer (Stores), MSPGCL, Mumbai
2. The Chief Engineer (O&M), M.S.P.G.C.L, Nasik Thermal Power Station,  
P. O. Eklahare, Dist: Nasik -422105. Fax. No. 0253 – 2810072 / 2810499

Copy to:-

Executive Engineer (Stores),  
Major Stores (A), MSPGCL, Nasik.

MAJOR STORES 'A' EKLAHARE

Payment and delivery schedule for lot No. 1, 2 & 3 consisting of 10,000 M.T each coal mill reject at NTPS, Nasik.

(20% quantity is reserved for SSI Units)

Date of E-auction:- -----

Monsoon Period :- 15.06.2014 to 30.09.2014

| Installment No | Qty. to be lifted (in M.T.) | Last date for payment without D.P.C. | Last date of payment with D.P.C. from | Last date for lifting without G.R.C. from the date of e-auction | Last date for lifting with G.R.C. from the date of e-auction |
|----------------|-----------------------------|--------------------------------------|---------------------------------------|---|--|
|                |                             | Date                                 | Date                                  | Date  | Date   |
| 1              | 1000 M.T.                   | 30 th day                            | 45 th day                             | 60th day  | 90 th day  |
| 2              | --do--                      | 37 th day                            | 52 nd day                             | 67st day  | 97 th day  |
| 3              | --do--                      | 44 th day                            | 59 th day                             | 74th day  | 104 th day   |
| 4              | --do--                      | 51 st day                            | 66 th day                             | 81th day  | 111 st day   |
| 5              | --do--                      | 58 th day                            | 73 rd day                             | 88th day  | 118 th day   |
| 6              | --do--                      | 65 th day                            | 80 th day                             | 95th day  | 125 th day   |
| 7              | --do--                      | 72 nd day                            | 87 th day                             | 102nd day   | 132 nd day   |
| 8              | --do--                      | 79 th day                            | 94 th day                             | 109th day   | 139th day  |
| 9              | --do--                      | 86 th day                            | 101 st day                            | 116th day   | 146th day  |
| 10             | --do--                      | 93 th day                            | 108 th day                            | 123rd day   | 153rd day  |

- 1) All above days are calendar days calculated from the date of e-Auction (excluding the date of e-Auction)
- 2) Actual quantity of Coal Mill Reject may vary to the extent of + / - 5%.
- 3) Payment Schedule: Weekly advance payment for scheduled quantity against each lot to be lifted in next week should be paid in advance at the successful rate against each lot in e-auction.
- 4) The payment and lifting of of CMR falling in the Monsoon period i.e. 15th June to 30th September will be deferred.

*Omme*  
8/13

Chief Engineer  
NTPS, Eklahare, Nasik