MAHARASHTRA STATE POWER GENERATION CO. LTD.

STORES MANAGEMENT WING

Office of Dy. Chief Engineer (SM) HDIL Towers, A-Wing, 3rd Floor, A.K. Marg, Bandra (East), Mumbai - 400 051



TEL.: 022 - 2658 0367 / 2847/2424.

FAX : 022 - 26582965

EMAIL: gmsmdharavi@mahagenco.in gmsmdharavi@gmail.com

Ref.No. Dy. CE/SM/DC/e-Auction/CMR/KPKD/

Date:

BY Fax /e-Mail /Post 26133600

7 APR 2014

To:

M/s. Ashvin & Co.,

B/314 Shyamkamal CHS, Agrawal Market, Ville Parle (E),

Mumbai – 400057

Tel. 2610 7515.

E mail: ashvinauction@yahoo.co.in /info@ashvinauctioneers.com Web Site: www.ashvinauctioneers.com

Cell: 9820739509

Sub: Schedule of E-Auction for Coal Mill Reject lying at KTPS, Khaperkheda on

dtd. 22.04.2014

Ref: Letter No. KHG/CHP/Mill Reject/e-Auction/3486 dt. 27.04.2014.

Dear Sir.

The e-Auction of Coal Mill Reject lying at Khaperkheda TPS, Khaperkheda is scheduled on 22.04.2014. The details for lot wise Payment & Delivery Schedule of Khaperkheda TPS is enclosed herewith. Prospective bidders can inspect the lots of CMR from 08.04.2014 to 19.04.2014 during office hours on working days.

Sr.	Name of TPS	Description	Qty.	Date of
No.		of Material		e-Auction
1	Khaperkheda TPS, Khaperkheda.	Coal Mill Reject	Lot No. 1 – 25,000 MT* Lot No. 2 - 25,000 MT* *(20% Quantity is reserved for SSI unit).	22.04.2014

Earnest Money Deposit - Lot No. 1: Rs. 20,00,000/- (Rs. Twenty Lakhs) Lot No. 2: Rs. 20,00,000/- (Rs. Twenty Lakhs)

This is for information and further needful action.

Thanking you,

Yours faithfully,

Dy. Chief Engineer (SM)

Encl: As above

Copy s. w. rs to:-

1. The Chief Engineer (Stores), MSPGCL, Mumbai.

2. The Chief Engineer (O&M), M.S.P.G.C.L, TPS, Khaperkheda, Dist: Nagpur, Pin code - 441102. 07113 - 268239 (Off.) / 268123 (Site)

Copy to:- 1. Supdt. Engineer (CHP), MSPGCL, KTPS, Khaperkheda.

2. The Sr. Manager (F&A), MSPGCL, KTPS, Khaperkheda.



MAHARASHTRA STATE POWER GENERATION CO. LTD. KHAPERKHEDA THERMAL POWER STATION

(ISO 9001:2008, ISO 14001:2004 & ISO 18001:2007)

Office of: Chief Engineer, T.P.S., Khaperkheda, Dist. Nagpur, PIN - 441102

Phone: (07113) 268168 to 172,268236,268131

FAX: 268239(Off)/268123(Site)

Email - cegenkpkd@mahagenco.in



NAME OF TPS – KHAPERKHEDA

LOT - I & II, Quantity → 25,000 MT Each (Delivery Schedule)

Sr. No.	Qty. to be lift in MT	Last date for payment without DPC	Last date for payment with DPC	Last date for lifting without GRC	Last date for lifting with GRC
1	1250	30th Days	45 th Day	60 th Day	90 th Day
2	1250	37 th Day	52 nd Day	67 th day	97 th Day
3	1250	44th Day	59 th Day	74 th Day	104 th Day
4	1250	51st Day	66 th Day	81st Day	111 th Day
5	1250	58 th Day	73 rd Day	88 th Day	118 th Day
6	1250	65 th Day	80 th Day	95 th Day	125 th day
7	1250	72 nd Day	87 th Day	102 nd Day	132 nd Day
8	1250	79 th Day	94 th Day	109 th Day	132 Day
9	1250	86the Day	101st Day	116 th Day	146 th Day
10	1250	93 rd Day	108th Day	123 rd Day	153 rd Day
11	1250	100th Day	115 th Day	130 th Day	160 th Day
12	1250	107 th Day	122 nd Day	137 th Day	167 th Day
13	1250	114 th Day	129 th Day	144 th Day	174 th Day
14	1250	121st Day	136 th Day	151st Day	181 st Day
15	1250	128 th Day	143 rd Day	158 th Day	188 th day
16	1250	135 th Day	150 th Day	165 th Day	
17	1250	142 nd Day	157 th Day	172 nd Day	195 th Day
18	1250	149 th Day	164 th Day	172 Day	202 nd Day
19	1250	156 th Day	171st Day	-	209 th Day
20	1250	163 rd Day	178 th Day	186 th Day	216 th Day 223 rd Day
Total	25000		2.2 2.4)	175 Day	223 Day

Instruction for bidder from MSPGCL, Khaperkheda

1. Total Quantity to be disposed in 02 lots: 50,000 M. T. (Including 20% Qty. reserved for SSI Units).

	Reject Qty. in M. T. % quantity for SSI Units)	 Maximum No. of weekly Installments for Delivery of CMR 		
Lot No. 1	25,000	20 Nos.		
Lot No. 2	25,000	20 Nos.		

Note: - Actual quantity of Coal Mill Reject may vary to the extent of +/- 5%.

- 2. Payment and Delivery Schedule: The delivery period is in 20 equal installments from the date of issue of sale order excluding the mansoon period from 01.07.2014 to 30.09.2014. The payment & lifting of remaining CMR installments falling after 01.07.2014 will be deferred & shall be started from 01.10.2014. Delivery period shall be effective only after receipt of payment of respective installments as per the delivery schedule.
- 3. D. D. shall be in favour of Chief Engineer, MSPGCL, Khaperkheda, payable at Khaperkheda. However, in case of DDs payable at location other than Khaperkheda, the commission charges to be borne by the concerned participants.